2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT
TRANSPORTATION DISTRICT 1

CONSULTANT PACKAGE NO. DANE URBAN 1

Project I.D. 1001-00-73

Highway/Street: IH 90

Termini/Location: Door Creek Bridges and Approaches

County: Dane

Length: 0.5 miles

Project Type: Structures- widening, re-decking

Urban and/or Rural: Rural

Traffic Control: Temporary lane construction to shift traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Temporary asphaltic pavement, pre-cast deck panels
Complexity Level: Medium to high
Associated Contracts: none

Restrictions:

Project Manager Required: yes, structure experience required

Support Staff Required: yes

Anticipated Number: 1

Required Certification: Materials testing, concrete aggregate, base course
Duties:

For more information, contact: Curt Neuhauser (608) 438-0271.
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CONSULTANT PACKAGE NO. DANE URBAN 2

Project I.D. 1206-06-81

Highway/Street: US 12/18 (West Madison Beltline)

Termini/Location: Todd Drive Interchange and Ramps

County: Dane

Length: 0.5 miles

Project Type: Retaining walls, concrete pavement, IT work

Urban and/or Rural:  Urban

Traffic Control: Staged construction, open to traffic

Letting Date: Tentatively, May 2005

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Retaining walls, concrete pavement, curb and gutter, sidewalk, traffic

control item, ramp metering items

Complexity Level: medium to high
Associated Contracts: none
Restrictions: none

Project Manager Required: Yes, retaining wall or structure experience required. Prior urban
reconstruction experience recommended.

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Material testing certification for sampling and testing concrete,
base course

Duties: All material documentation and testing, inspection

For more information, contact: Curt Neuhauser (608) 438-0271.
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CONSULTANT PACKAGE NO. DANE URBAN 3

Project I.D. #1 5992-05-88

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Melvin Court to Thierer Road

County: Dane

Length: 1.45 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road open to traffic

Letting Date: December 14, 2004

Anticipated Construction Cost: $7,500,000 - $9,999,999
Project I.D. # 2 5992-07-69

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Melvin Court to Thierer Road

County: Dane

Length: 1.45 miles

Project Type: Streetscape and Enhancement

Urban and/or Rural:  Urban

Traffic Control: Road open to traffic

Letting Date: December 14, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 3 5992-07-81

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Melvin Court to Thierer Road

County: Dane

Length: 1.45 miles

Project Type: Service & Supply

Urban and/or Rural:  Urban

Traffic Control: Road open to traffic

Letting Date: N/A

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. # 4 5992-07-90

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Melvin Court to Thierer Road

County: Dane

Length: 1.45 miles

Project Type: Water Main

Urban and/or Rural:  Urban

Traffic Control: Road open to traffic

Letting Date: December 14, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999
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Project I.D. #5
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5992-07-91

East Washington Avenue, City of Madison
Melvin Court to Thierer Road

Dane

1.45 miles

Sanitary Sewer

Urban

Road open to traffic

December 14, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Excavation, grading, breaker run stone, crushed aggregate base course,

pedestrian tunnel structure rehabilitation, storm sewer, sanitary sewer, water main, concrete pavement,
asphaltic concrete pavement, concrete curb and gutter, concrete sidewalk, permanent signing,
pavement marking, street lighting, traffic signals, arterial traffic management systems, tree plantings

and landscaping.
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

High

Project IDs 5992-05-88, 5992-07-69, 5992-07-90 and 5992-07-91 are tied
together as one contract.

These projects are scheduled to have interim completion dates of
September 1, 2005, November 1, 2005, November 15, 2005, December
1, 2005, and a final completion date of June 30, 2006.

Yes

Yes

4-8

All

Inspection, staking and materials testing

For more information, contact: Janice Bennett, Consultant Project Manager at (608) 242-8038.
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CONSULTANT PACKAGE NO. DANE URBAN 4

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1002-02-73
IH 90

Milwaukee Street — Union Pacific Railroad
Dane

2.2 miles

Landscaping of sound barrier

Rural

Temporary lane closures

May 10, 2005

Anticipated Construction Cost: $0-$99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Plantings and traffic control items
Medium

None

None

Yes

Yes

1

None
Inspection, staking, and documentation

For more information, contact: Mike Rampetsreiter (608) 246-7917.
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CONSULTANT PACKAGE NO. DANE URBAN 5

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5300-04-74
USH 12

Gammon Road — Whitney Way
Dane

1.6 miles

Patch and overlay

Urban

Staged construction with lane closures. Open to traffic.

June 14, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete patching, asphalt concrete pavement
Medium to high

None

Possible night work

Yes, staged construction experience required
Yes

1
Materials testing, concrete aggregate, base course

For more information, contact: Gary Sassman (608) 246-3859
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CONSULTANT PACKAGE NO. DANE URBAN 6

Project I.D. 5380-03-71

Highway/Street: USH 51 (Stoughton Road)

Termini/Location: Larson Beach Road — East Broadway

County: Dane

Length: 2.5 mi.

Project Type: Bike/Pedestrian Path

Urban and/or Rural: Urban and Rural

Traffic Control: Temporary lane closure

Letting Date: March 8, 2005

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Excavation, grading, crushed aggregate base course, curb and gutter

(integral), asphalt concrete pavement, pavement marking, traffic signals, fencing and retaining wall.

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: All

Duties: Inspection, staking, material testing and documentation

For more information, contact: Mike Rampetsreiter, (608) 246-7917.
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CONSULTANT PACKAGE NO. NE 1

Project I.D. 1112-07-74

Highway/Street: IH 90 — Sun Prairie Road

Termini/Location: USH 151, American Parkway — Main Street

County: Dane

Length: 2 Miles

Project Type: Reconstruction

Urban and/or Rural: Freeway

Traffic Control: Staged construction under traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: $15,000,000 and More
Major Items of Work: Grading, concrete paving, traffic control, ancillary concrete, pavement

marking, structures, box culvert, bike path.

Complexity Level: High
Associated Contracts: None
Restrictions: 2 Year project with completion date

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation, material finals.

For more information, contact: Teri Schopp, Project Manager (608) 245-2662.
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CONSULTANT PACKAGE NO. NE 2

Project I.D. 1693-27-75
Highway/Street: Non-highway
Termini/Location: Concord Park & Ride Lot
County: Jefferson
Length: N/A
Project Type: Park & Ride Lot Construction
Urban and/or Rural: Rural
Traffic Control: N/A
Letting Date: April 12, 2005
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Grading, asphalt paving, lighting, ancillary concrete, pavement marking,
landscaping.
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 5

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation

For more information, contact: Teri Schopp, Project Manager (608) 245-2662.
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CONSULTANT PACKAGE NO. NE 3

Project I.D. 6060-02-60
Highway/Street: STH 73
Termini/Location: Columbus to Randolph
(Moriah Road—Waste Water Treatment Plant entrance)
County: Dodge
Length: 10.13 Miles
Project Type: Pulverize and Overlay
Urban and/or Rural: Rural
Traffic Control: Traffic Detoured on STH 16 — STH 146 — STH 33
Letting Date: Spring 2005
Anticipated Construction Cost: $2,000,000 to $2,999,999
Major Items of Work: Minor grading, pulverize, asphaltic concrete pavement, beam guard,

pavement marking, signing.

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation, material finals.

For more information, contact: Teri Schopp, Project Manager (608) 245-2662.
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CONSULTANT PACKAGE NO. NE 4

Project I.D. #1 1403-00-71

Highway/Street: STH 16

Termini/Location: Crawfish River — STH 26

County: Dodge

Length: 12.221

Project Type: Roadway Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: $7,500,000 - $9,999,999

Project I.D. # 2 1403-00-72

Highway/Street: STH 16

Termini/Location: City of Columbus (Crawfish River & Approaches)

County: Columbia

Length: 0.070

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: $500,000 — $749,999
Major Items of Work: Bridge replacement, grading, subgrade improvements, milling, retaining

wall, beam guard, asphaltic paving, pavement marking signing

Complexity Level: Medium

Associated Contracts: Water main and sanitary sewer by city.

Restrictions: Bridge completion - July 29, 2005; project completion — October 31,
2005.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: Aggregate, nuclear density, concrete

Duties: Construction inspection, materials Qv testing, finals

For more information, contact: Kurt Johnson (608) 246-5358.
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CONSULTANT PACKAGE NO. NE5

Project I.D. 3280-00-71
Highway/Street: STH 115
Termini/Location: STH 60 — Juneau Road
County: Dodge
Length: 5.067 miles
Project Type: Roadway Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: August 10, 2005
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Grading, realignment, asphaltic paving, pavement marking signing
Complexity Level: Medium
Associated Contracts: None.
Restrictions: Interim Completion — September 30, 2005, Project completion — May 26,
2006.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate, nuclear density, concrete

Duties: Project leader, construction inspection, materials Qv testing, finals

For more information, contact: Kurt Johnson (608) 246-5358.
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CONSULTANT PACKAGE NO. SE 1

Project I.D. #1 5155-00-78
Highway/Street: USH 14, Exchange and Main Streets, Evansville
Termini/Location: North City Limits-CTH M
County: Rock
Length: 1.28 miles
Project Type: Grade, base, surface
Urban and/or Rural:  Urban
Traffic Control: Some segments are under traffic, others with detour
Letting Date: September 14, 2004
Anticipated Construction Cost: $2,000,000-%$2,999,999
Project I.D. # 2 5155-00-80
Highway/Street: USH 14, Exchange and Main Streets, Evansville
Termini/Location: North City Limits-CTH M
County: Rock
Length: 1.28 miles
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Some segments are under traffic, others with detour
Letting Date: September 14, 2004
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Grade, storm sewer, curb and gutter, base, surface
Complexity Level: High
Associated Contracts: These 2 projects are being let as one contract.
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Assistant project leader, inspection, materials testing, any survey not

covered by contract.

For more information, contact: Tom Wickus, Project Manager, D1, SE Unit at (608) 516-6464.
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CONSULTANT PACKAGE NO. NW 1

Project I.D. #1 5080-01-77
Highway/Street: Winsted Street, Village of Spring Green
Termini/Location: Hoxie Street — Baker Street
County: Sauk
Length: .76 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Detour, closed to thru traffic
Letting Date: November 9, 2004
Anticipated Construction Cost: $2,000,000-%$2,999,999
Project I.D. # 2 5080-01-78
Highway/Street: Winsted Street, Village of Spring Green
Termini/Location: Hoxie Street — Baker Street, State Enhancement Grant
County: Sauk
Length: 0
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Detour, closed to thru traffic
Letting Date: November 9, 2004
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 3 5080-01-79
Highway/Street: Winsted Street, Village of Spring Green
Termini/Location: Hoxie Street — Baker Street, sanitary & water
County: Sauk
Length: 0
Project Type: Sanitary & water
Urban and/or Rural: Urban
Traffic Control: Detour, closed to thru traffic
Letting Date: November 9, 2004
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Asphalt pavement, base course, earthwork, storm sewer, sanitary, water
main, enhancements
Complexity Level: Medium
Associated Contracts: 5808-01-50
Restrictions: Staged construction

Project Manager Required: No

Support Staff Required: Project Leader, Inspectors, Materials, Survey

Anticipated Number: 3-4

Required Certification: Asphalt density, concrete, aggregates,

Duties: Project engineer, Materials testing, inspection, some survey

For more information, contact: Bob Lex, (608) 246-5622.

D1, 43 Packages including 3 FS Construction Master Contracts Page 14 of 52



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. NW 2

1010-00-77
IH 39

Dane County Line-CTH ‘CS’ (Southbound)
Columbia

7.4 miles

Resurface

Rural

Open to traffic. Staged construction.

Letting Date: May 10, 2005

Anticipated Construction Cost: $2,000,000-%$2,999,999
Project I.D. # 2 1010-00-78

Highway/Street: IH 39

Termini/Location: Dane County Line-CTH ‘CS’ (Northbound)
County: Columbia

Length: 7.4 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Open to traffic. Staged construction.

May 10, 2005

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Asphalt pavement, culvert lining, traffic control
Low

Projects are tied together as one contract
Might include some night paving

No

Yes

3-4

Asphalt density, aggregate, sampling
Project engineer, inspection, materials testing

For more information, contact: Mark Westerveld (608) 246-5355.

E-mail: mark.westerveld@dot.state.wi.us
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CONSULTANT PACKAGE NO. NW 3

Project I.D. #1 5080-00-76

Highway/Street: Main Street, Village of Loganville

Termini/Location: (Spring Valley Road — Main Street)

County: Sauk

Length: 0.57 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K
Letting Date: December 14, 2004

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 2 5080-00-77

Highway/Street: Main Street, Village of Loganville

Termini/Location: (Spring Valley Road — Main Street)

County: Sauk

Length: 0.57 miles

Project Type: Decorative Lighting Enhancement

Urban and/or Rural: Urban

Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K
Letting Date: December 14, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 3 5080-09-71

Highway/Street: Loganville — Reedsburg Road

Termini/Location: (Narrows Creek Bridge)

County: Sauk

Length: 0.17 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K
Letting Date: December 14, 2004

Anticipated Construction Cost: $500,000-$749,999

Project I.D. # 4 5080-09-72

Highway/Street: Loganville — Reedsburg Road

Termini/Location: (C-56-1040 Replaced with B-56-0169)

County: Sauk

Length: 0.05 miles

Project Type: New Bridge

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K
Letting Date: December 14, 2004

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Base course, HMA pavement, curb & gutter, sidewalk, lighting items,
Bridge B-56-0168 and 0169

Complexity Level: Medium
Associated Contracts: None
Restrictions: Liquidated damages for Project I.D. 5080-09-71&72. Swallow nests have

been observed under the existing bridges. For Project I.D. 5080-09-71 all work that has a potential to
adversely affect the water quality of the stream should be completed between June 15 and September
15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 -2 people

Required Certification: Aggregate, concrete, asphalt density, and sampling
Duties: Inspection, staking, and materials testing

For more information, contact: Jim Buschkopf, Project Manager at (608) 246-3851.
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CONSULTANT PACKAGE NO. SW 1

Project I.D. 1209-02-76
Highway/Street: USH 151
Termini/Location: Dickeyville — BelImont Road (Dickeyville Bypass)
County: Grant
Length: 1.95 miles
Project Type: Expansion
Urban and/or Rural: Rural
Traffic Control: new alignment/staging
Letting Date: February 8, 2005
Anticipated Construction Cost: $10,000,000-$12,499,999
Major Items of Work: Grading, concrete pavement, crushed aggregate base course, asphaltic

concrete pavement, traffic control items, structures, rock excavation & erosion control items.

Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 5-6

Required Certification: Aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information, contact: Mike Novey, Project Manager at michael.novey@dot.state.wi.us
or (608) 246-5319.
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CONSULTANT PACKAGE NO. SW 2

Project I.D. #1 5660-00-61

Highway/Street: STH 59

Termini/Location: STH 11 Interchange Bridge

County: Green

Length: .3 miles

Project Type: Bridge Deck Overlay

Urban and/or Rural: Rural

Traffic Control: Staging

Letting Date: January 11, 2005

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2 5750-00-62

Highway/Street: STH 58

Termini/Location: Cazenovia Branch Creek Bridge

County: Sauk

Length: .3 miles

Project Type: Bridge Deck Replacement

Urban and/or Rural: Rural

Traffic Control: Staging

Letting Date: 2/8/05

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Structure rehab, traffic control items & erosion control items.
Complexity Level: Medium

Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information, contact: Mike Novey, Project Manager at michael.novey@dot.state.wi.us
or (608) 246-5319.
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CONSULTANT PACKAGE NO. SW 3

Project I.D. #1 1200-04-74

Highway/Street: USH 151

Termini/Location: Dubuque - Platteville Road

County: Grant

Length: .3 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 1209-02-81

Highway/Street: USH 151

Termini/Location: Platteville — Belmont Road (West City Limits — East City Limits)
County: Grant

Length: 2.5 miles

Project Type: Resurface

Urban and/or Rural: Urban

Traffic Control: Staging

Letting Date: April 12, 2005

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. #3 1209-02-82

Highway/Street: USH 151

Termini/Location: Platteville — Belmont Road (East City Limits — STH 126)
County: Grant

Length: 5.7 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Staging

Letting Date: April 12, 2005

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Structure, crushed aggregate base course, asphaltic concrete pavement,

traffic control items & erosion control items.

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium
None

Yes

Yes

2-3

Aggregate, concrete, asphalt density

Inspection, materials testing, sampling, public relations

For more information, contact: Tadd Owens, Project Manager at (608) 245-5340.
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CONSULTANT PACKAGE NO. SW4

Project I.D. 5573-00-61

Highway/Street: STH 136

Termini/Location: Broadway Street, Village of Rock Springs

County: Sauk

Length: .031 miles

Project Type: Bridge Painting

Urban and/or Rural: Urban

Traffic Control: Staging

Letting Date: January 11, 2005

Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge Painting & traffic control items
Complexity Level: Low

Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Prior bridge painting experience required

Duties: Inspection, materials testing, sampling, public relations

For more information, contact: Mike Novey, Project Manager at michael.novey@dot.state.wi.us or
(608) 246-5319.
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CONSULTANT PACKAGE NO. SW 5

Project I.D. #1 6060-03-71

Highway/Street: STH 73

Termini/Location: High Street Village of Randolph

County: Dodge/Columbia

Length: 1.6 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. #2 6060-03-72

Highway/Street: STH 73

Termini/Location: Randolph — STH 33 Road

County: Dodge/Columbia

Length: 1 mile

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Road Closed/Staging

Letting Date: December 14, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, storm sewer, crushed aggregate base course, asphaltic

concrete pavement, traffic control items & erosion control items.
Complexity Level: Medium

Associated Contracts:

Restrictions:

Project Manager Required: No WisDOT will be supplying the Project Manager
Support Staff Required: Yes

Anticipated Number: 2-3
Required Certification: Aggregate, concrete, asphalt density
Duties: Inspection, materials testing, sampling, public relations

For more information, contact: Mike Novey, Project Manager at michael.novey@dot.state.wi.us or
(608) 246-5319.
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CONSULTANT PACKAGE NO. SW 6

Project I.D. 5440-01-63
Highway/Street: STH 30/ Fair Oaks Avenue Underpass, B-13-206, 211
Termini/Location: USH 151 - IH 90
County: Dane
Length: 0.03 MI
Project Type: Bridge painting complete
Urban and/or Rural: Urban
Traffic Control: Lane closures
Letting Date: March 8, 2005
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Painting of multi-steel girder bridge, traffic control items and public
relations
Complexity Level: Medium
Associated Contracts: None
Restrictions: Hazardous waste removal and disposal

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: None

Duties: Bridge painting inspection and materials testing

For more information, contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. SW 7

Project I.D. 5590-01-73
Highway/Street: STH 78
Termini/Location: Argyle - Blanchardville Road (Brennan Creek Bridge), B-33-109
County: Lafayette
Length: 0.08 MI
Project Type: Bridge replacement, preservation
Urban and/or Rural: Rural
Traffic Control: Road closure and detour
Letting Date: July 12, 2005
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Grading, earthwork, base course, surface, pavement milling, crushed

aggregate base course, asphalt concrete pavement, traffic control items, erosion control items, curb
and gutter, sidewalk, lighting, storm sewer

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, and materials testing

For more information, contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. SW 8

1700-00-78

STH 11, Shullsburg Road

Benton - Fever River Bridge B-33-105
Lafayette

0.26 mi

Bridge Replacement

Rural

Road closed

February 8, 2005

Anticipated Construction Cost: $500,000-$749,999

Project I.D. # 2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1700-01-76
STH 11, Shullsburg Road
Benton - Shullsburg Branch Bridge B-33-106

Lafayette

0.17 mi

Bridge Replacement
Rural

Road closed

February 8, 2005

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Bridge construction, grading, structure, breaker run stone, crushed

aggregate base course, asphalt concrete pavement, traffic control items, and erosion control items

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium
Project IDs #1 and #2 are tied together as one project.

Small mouth bass fisheries and swallow nests have been observed under
the existing bridges.

Bridge demolition will be allowed between May 15 and August 15 to
account for swallows nesting. Work with the potential to adversely affect
the water quality of the stream should be completed between June 15
and September 1 for small mouth bass fisheries.

Yes

Yes

2-3 people

Aggregate, concrete, asphalt density, sampling
Inspection, staking, and materials testing

For more information, contact: Frederick J. Wisner, P.E., Project Manager at (608) 246-3830.
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CONSULTANT PACKAGE NO. FS 1

Project I.D. 2005-01-01

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: ~ $100,000

Major Items of Work: Varies by Project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on District

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.
Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking and material testing

For more information contact: William L. Oliva, Project Development Supervisor (608) 246-7911.
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CONSULTANT PACKAGE NO. FS 2

Project I.D. 2005-01-02

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by Project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on District

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.
Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking and material testing

For more information contact: William L. Oliva, Project Development Supervisor (608) 246-7911.
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CONSULTANT PACKAGE NO. FS 3

Project I.D. 2005-01-03

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural: Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on District

project needs until March 31, 2006.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.
Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor (608) 246-7911.
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 1

Project I.D. #1 6199-00-72

Highway/Street: Swarthout Road, Town of Fountain Prairie

Termini/Location: CP Railway Crossing

County: Columbia

Length: 0.33 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 6199-00-73

Highway/Street: Sauer Road Bridge & Approaches, Town of Fountain Prairie

Termini/Location: CP Railway Crossing # B-11-143

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: These projects are being let together.
Restrictions: No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 2

Project I.D. #1 6996-05-07

Highway/Street: Portage Canal Restoration

Termini/Location: City of Portage

County: Columbia

Length: 0.38 miles

Project Type: Canal restoration

Urban and/or Rural:  Urban

Traffic Control: Traffic impacts to side streets

Letting Date: April 12, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #2 6996-06-74

Highway/Street: West Wisconsin Street, City of Portage

Termini/Location: McFarlane Street — DeWitt Street

County: Columbia

Length: N/A

Project Type: Traffic signals

Urban and/or Rural: Urban

Traffic Control: N/A

Letting Date: N/A - Anticipated execution date May 25, 2005

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Revetment walls, grading, base aggregate dense, asphaltic pavement,

dredging and traffic signals.

Complexity Level: High

Associated Contracts: ID 6996-06-74 will be an Agreed Unit Price contract with the City of
Portage.

Restrictions: Complete any dewatering by October 1. 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1

Project I.D. #1 5992-01-22
Highway/Street: Southwest Bike/Ped Path, City of Madison
Termini/Location: Randall Avenue — North Shore Drive # B-13-583, # R-13-117,
# R-13-118, # R-13-119, # R-13-120, # R-13-121, and # R-13-122

County: Dane
Length: 1.1 miles
Project Type: Bike and Pedestrian Path
Urban and/or Rural: Urban
Traffic Control: N/A
Letting Date: April 12, 2005
Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. #2 5992-07-97
Highway/Street: West Washington Avenue, City of Madison
Termini/Location: Proudfit Street — Bedford Street
County: Dane
Length: 0.20 miles
Project Type: Intersection improvement
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: April 12, 2005
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, retaining walls, grading, base aggregate dense, and asphaltic

pavement. Railroad work, including barrier gates, signals and circuitry, will be done by others.

Complexity Level: High
Associated Contracts: N/A
Restrictions: 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2

Project I.D. 5992-00-78
Highway/Street: East Johnson Street, City of Madison
Termini/Location: Yahara River Bike/Ped Underpass # C-13-147
County: Dane
Length: N/A
Project Type: Bike and Ped Underpass
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: April 12, 2005
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Box culvert, grading, base aggregate dense, asphaltic pavement, storm

sewer and lighting.

Complexity Level: High
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between June 15 and September 15. 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3

Project I.D. #1 5992-06-13
Highway/Street: Marsh View Bike Path, City of Madison
Termini/Location: Mayfair Avenue — Corporate Drive
County: Dane
Length: 0.67 miles
Project Type: Bike and Ped Path
Urban and/or Rural:  Urban
Traffic Control: N/A
Letting Date: February 8, 2005
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5992-06-23
Highway/Street: STH 30 Bike/Ped Underpass Approaches, City of Madison
Termini/Location: Starkweather Creek Bridge # B-13-555
County: Dane
Length: N/A
Project Type: Bike and Ped Path
Urban and/or Rural: Urban
Traffic Control: N/A
Letting Date: February 8, 2005
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5992-07-54
Highway/Street: Emergency Vehicle Pre-Emption, City of Madison
Termini/Location: Various Intersections
County: Dane
Length: N/A
Project Type: Traffic Signals
Urban and/or Rural: Urban
Traffic Control: N/A
Letting Date: N/A — Anticipated execution date is November 25, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, including a prefabricated bridge under STH 30 and pipe

culverts, grading, base aggregate dense, asphaltic pavement, lighting, railroad crossing and traffic
signals.

Complexity Level: Medium

Associated Contracts: ID 5992-06-13 and ID 5992-06-23 are being let together. ID 5992-07-54
will be an Agreed Unit Price with the City of Madison.

Restrictions: No construction window.

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4

Project I.D. #1 3622-00-76
Highway/Street: Willow Drive Bridge & Approaches, Town of Albion
Termini/Location: Saunders Creek # B-13-581
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: June 14, 2005
Anticipated Construction Cost: $0-$99,999
Project I.D. # 2 3622-00-77
Highway/Street: Lein Drive Bridge & Approaches, Town of Albion
Termini/Location: Branch Koshkonong Creek # B-13-582
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: June 14, 2005
Anticipated Construction Cost: $0-$99,999
Project I.D. #3 5798-00-78
Highway/Street: CTHH, USH 14 - CTH M Road
Termini/Location: Condon Road - CTH M
County: Rock
Length: 0.59 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement.
Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: Willow Drive - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15. Lein Drive - All work that has
the potential to adversely affect the water quality of the stream should be completed between June 15
and September 15. CTH H - Tree cultting is restricted to occur either before May 15 or after July 31.

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1

Project I.D. #1 5668-00-72
Highway/Street: Stumptown Road Bridge & Approaches, Town of Platteville
Termini/Location: Little Platte River # B-22-255
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 8, 2005
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 5721-00-73
Highway/Street: Peddle Hollow Road Bridge & Approaches, Town of Jamestown
Termini/Location: Sinnipee Creek # B-22-240
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 14, 2004
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 3 5979-00-70
Highway/Street: Airport Road Bridge & Approaches, Town of Paris
Termini/Location: Blockhouse Branch # B-22-244
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 14, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Stumptown Road and Airport Road - All work that has the potential to

adversely affect the water quality of the stream should be completed between June 15 and September
15. Peddle Hollow Road - There are existing swallows nests. The bridge should be netted prior to May
15. All work that has the potential to adversely affect the water quality of the stream should be
completed between June 15 and September 15. This is a bus route; all work has to be completed
between June 10 and September 2.
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 2

Project I.D. #1 5066-00-70

Highway/Street: Vavricka Road Bridge & Approaches, Town of Wingville
Termini/Location: Branch Blue River # B-22-245

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5667-00-74

Highway/Street: CTH Q, USH 18 — CTH G Road
Termini/Location: Fennimore Fork Bridge & Approaches # B-22-247
County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #3 5892-00-72

Highway/Street: Church Road Bridge & Approaches, Town of Hickory Grove
Termini/Location: Fennimore Creek # B-22-249

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #4 5907-00-70

Highway/Street: Grandview Road Bridge & Approaches, Town of Liberty
Termini/Location: Newell Creek # B-22-246

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low
Associated Contracts: N/A
Restrictions: Vavricka Road, CTH Q and Church Road - All work that has the potential

to adversely affect the water quality of the stream should be completed between April 15 and
September 15. Grandview Road - There are existing swallows nests. The bridge should be removed or
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream
should be completed between April 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 3

Project I.D. #1 5691-00-75

Highway/Street: Badger Road Bridge & Approaches, Town of North Lancaster
Termini/Location: Branch Martin Branch # B-22-252

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5691-00-76

Highway/Street: Rogers Road Bridge & Approaches, Town of North Lancaster
Termini/Location: Rogers Branch # B-22-251

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 5982-00-70

Highway/Street: Sandy Hollow Road Bridge & Approaches, Town of Wyalusing
Termini/Location: Sandy Creek # B-22-254

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #4 5985-00-70

Highway/Street: South Boice Creek Road Bridge & Approaches, Town of Potosi
Termini/Location: Boice Creek # B-22-242

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,999
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Project I.D. #5
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5985-00-74

Pikes Peak Road Bridge & Approaches, Town of Potosi
Boice Creek # B-22-243

Grant

N/A

Bridge Replacement

Rural

Closed

November 9, 2004

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Structures, grading, base aggregate dense and asphaltic pavement.
Low
ID 5691-00-75 and ID 5691-00-76 are being let together.

Rogers Road - All work that has the potential to adversely affect the

water quality of the stream should be completed between April 15 and September 15. Badger Road
and Sandy Hollow Road — No construction window. South Boice Creek Road - All work that has the
potential to adversely affect the water quality of the stream should be completed between June 15 and
September 15. Pikes Peak Road - There are existing swallows nests. The bridge should be removed or
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream
should be completed between June 15 and September 15.

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Yes

Yes

2-3

Asphalt density, materials sampling, PCC
Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 1

Project I.D. #1 5586-00-72

Highway/Street: CTH S, STH 11 - CTH SS Road
Termini/Location: Sylvester Creek Bridge & Approaches # B-23-146
County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 10, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5716-00-74

Highway/Street: Yarwood Road Bridge & Approaches, Town of Brooklyn
Termini/Location: Liberty Creek # B-23-145

County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 10, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 5718-00-73

Highway/Street: Smock Valley Road Bridge & Approaches, Town of Jordan
Termini/Location: Smock Creek # B-23-140

County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: February 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #4 5740-00-72

Highway/Street: Benkert Road Bridge & Approaches, Town of Monroe
Termini/Location: Skinner Creek # B-23-141

County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: February 8, 2005

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH S and Yarwood - All work that has the potential to adversely affect

the water quality of the stream should be completed between April 15 and September 1. Smock Valley
Road - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All
work that has the potential to adversely affect the water quality of the stream should be completed
between June 15 and September 15. Benkert Road - There are existing swallows nests. The bridge
should be removed or netted prior to May 15. All work that has the potential to adversely affect the
water quality of the stream should be completed between April 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere,
T N & Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 2

Project I.D. #1 5785-00-72

Highway/Street: CTH F, Fourth Street Bridge & Approaches, City of Brodhead
Termini/Location: Sugar River Millrace # B-23-142

County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5846-00-72

Highway/Street: CTH OK, CTH K- STH 11 Road
Termini/Location: Oakley Branch Bridge & Approaches # B-23-147
County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 10, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 5846-00-73

Highway/Street: CTH OK, CTH K- STH 81 Road
Termini/Location: Spring Creek Bridge & Approaches # B-23-148
County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 10, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5942-00-71

Highway/Street: CTHH, CTH K- STH 81 Road
Termini/Location: Raccoon Creek Bridge & Approaches # B-53-239
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, including an architectural truss on CTH H, grading, base
aggregate dense and asphaltic pavement.

Complexity Level: Low

Associated Contracts: ID 5846-00-72 and ID 5846-00-73 are being let together, but built
separately.

Restrictions: CTH F, CTH OK, Oakley Branch, and CTH OK, Spring Creek - There

are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has
the potential to adversely affect the water quality of the stream should be completed between June 15
and September 15. CTH H - There are existing swallows nests. The bridge should be netted prior to
May 15, or work should begin after August 20. As no work that has the potential to adversely affect the
water quality of the stream should be completed between April 15 and July 30, work will begin after
August 20.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1

Project I.D. #1 3335-00-74
Highway/Street: CTHF, IH94 — STH 16 Road
Termini/Location: Oconomowoc River Bridge & Approaches # B-28-118
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 3642-00-72
Highway/Street: Highland Drive Bridge & Approaches, Town of Sullivan
Termini/Location: Glacial Drumlin Trail # C-28-038
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary road and trail bypasses
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structure, box culvert, grading, base aggregate dense, and asphaltic
pavement.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: CTH F - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15. Highland Drive — No
construction window; however there are a number of restrictions from the Department of Natural
Resources with respect to the Glacial Drumlin Trail. In particular, trail closure necessary for finishing
the temporary roadway and trail and connecting it to the existing trail will be limited to a maximum of
five days in duration, has to occur before April 1, and can not include a weekend.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 2

Project I.D. #1 3580-00-72
Highway/Street: CTH B, Lake Mills — Johnson Creek Road
Termini/Location: Rock River Bridge & Approaches # B-28-058
County: Jefferson
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged, with temporary traffic signals
Letting Date: November 9, 2004
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 3599-00-72
Highway/Street: CTH O, Cambridge — Waterloo Road
Termini/Location: Potters Creek Bridge & Approaches # B-28-120
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: November 9, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: CTH B - There are existing swallows nests. The deck should be removed

or the bridge netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15. CTH O — All work that has the
potential to adversely affect the water quality of the stream should be completed between June 15 and
September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1

Project I.D. 5990-00-22

Highway/Street: Delavan Drive, City of Janesville

Termini/Location: (Industrial Drive — Beloit Avenue)

County: Rock

Length: 0.38 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: February 8, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base aggregate dense, concrete pavement, storm sewer, curb

and gutter, traffic signals and lighting.

Complexity Level: High
Associated Contracts: N/A
Restrictions: 7 am to 7 pm work hours. Close proximity to GM plant may involve other

restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing, potential hazardous

materials monitoring

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere,
T N & Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2

Project I.D. 5990-02-09
Highway/Street: East Memorial Drive Bridge & Approaches, City of Janesville
Termini/Location: North Parker Drive # B-53-098
County: Rock
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged
Letting Date: April 12, 2005
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Structure work, including steel girder painting and sandblasting, grading,

base aggregate dense, and concrete pavement.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere,
T N & Associates at (608) 243-6471.

D1, 43 Packages including 3 FS Construction Master Contracts Page 50 of 52



CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3

Project I.D. 5990-02-96

Highway/Street: Rock River Parkway & Loch Lomond Connector, City of Janesville

Termini/Location: Tripp Road — Rockport Park Connector # B-53-245, # B-53-246
and # R-53-XXX

County: Rock
Length: 3.0 miles
Project Type: Bike and Ped Path
Urban and/or Rural: Urban
Traffic Control: N/A
Letting Date: April 12, 2005
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Structure work, including a prefabricated bridge and a new deck on

another bridge, retaining walls, grading, base aggregate dense, and asphaltic pavement.

Complexity Level: High
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water quality of

Fisher Creek and Markham Creek should be completed between June 15 and September 15. Oak
trees cannot be cut between April 1 and October 1. Other tree cutting or removal is restricted to occur
either before May 15 or after August 15. 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N &
Associates at (608) 243-6471.
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1

Project I.D. #1 5322-00-71
Highway/Street: Churchill Road Bridge & Approaches, Town of Winfield
Termini/Location: Twin Creek Bridge # B-56-178
County: Sauk
Length: N/A
Project Type: Bridge Replacement and On Site Wetland Restoration
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 11, 2005
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5666-00-76
Highway/Street: West Hudson Road Bridge & Approaches, Town of Mazomanie
Termini/Location: Black Earth Creek # B-13-584
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: April 12, 2005
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, asphaltic pavement and

wetland restoration.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Churchill Road - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between May 1 and September 1. West Hudson Road — Not yet
known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T
N & Associates at (608) 243-7878.
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